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UPCOMING CONSTRUCTION 
Estimated Release 

Date 

Estimated 
Proposal Due  

Date 

Estimated 
Contract Value 

1  I‐10 Corridor Contract 1  October 2016 December 2016  $480,000,000

                Request for Qualifications: Design/Build Civil Highway Improvements

2  Sierra At‐Grade Crossing Project   August 2016 October 2016  $1,170,000

                IFB for construction at a grade crossing

3  Juniper At‐Grade Crossing Project September 2016 November 2016  $1,305,000

                IFB for construction at a grade crossing

4  Monte Vista Grade Separation  Fall 2016 Fall 2016  $20,000,000

               IFB for construction at a grade crossing

UPCOMING 
DESIGN/PLANNING/ENVIRONMENTAL 
PROJECTS 

Estimated Release 
Date 

Estimated 
Proposal Due  

Date 

Estimated 
Contract Value 

1  I‐10 Mount Vernon   Fall 2016 Fall 2016  TBD

                Request For Proposal for environmental

2  I‐10 Alabama   July 2016 August 2016  TBD

                 PSR‐PR Interchange 

3  San  Bernardino  Valley  Coordinated 
Traffic Signal System 

Mid 2016 Mid 2016  TBD

                Retiming the Traffic Signal system
 

 

OTHER UPCOMING RFPs 
Estimated Release 

Date 

Estimated 
Proposal Due  

Date 

Estimated 
Contract Value 

1  Marketing Service for Vanpool Program Early 2016 Early 2016  $100,000

              Request For Proposal for marketing services for new vanpool program

2  Banking services  March 2016 April 2016  TBD

             Request For Proposal for Banking and Credit Card Services

  

UPCOMING CONSTRUCTION 
MANAGEMENT PROJECTS 

Estimated Release 
Date 

Estimated 
Proposal Due  

Date 

Estimated 
Contract Value 

1  I‐10 Corridor Contract 1  July 2016 September 2016  TBD

                Project and Construction Management

2  RPRP Construction Management 
Services 

March 2016 April 2016  TBD

                Construction Management Services


